STATE OF CALIFORNIA
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ID SUMMARY

IN RIVERSIDE COUNTY IN RIVERSIDE AT
VARIOUS LOCATIONS FROM LA RUE
STREET OVERCROSSING TO ROUTE

60/215/91 SEPARATION

TREAT BRIDGE DECKS

WOMEN'S BUSINESS ENTERPRISES
0

DEPARTMENT

OF TRANSPORTATION

RR INVOLVEMENT

CONTRACT CODE
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03/11/09

1 B 1

33 CONTRACT ITEMS

FEDERAL AID NONE

0.0%
TOTAL NUMBER OF WORKING DAYS

70

DISABLED VETERANS BUSINESS ENTERPRISES -

1,136,978.00

AMOUNT UNDER 469,553.40

PERCENT UNDER EST 41.30

BIDDER ID

BIDDER INFORMATION

BID OPENING DATE 03/05/09
CONTRACT NUMBER 08-0L2504
LOCATION 08-RIV-60-8.8/11.
08-RIV-215-43.2
MBE GOALS: MINORITY BUSINESS ENTERPRISES
PROPOSALS ISSUED 11 FUND TOTAL HM3
NUMBER OF BIDDERS 8 ENGINEERS EST
BID RANK BID TOTAL
1 667,424.60
2 698,631.80
3 724,000.00
4 769,421.30
5 773,862.28
6 835,934.08

(NAME/ADDRESS/LOCATION)

J MC LOUGHLIN ENGINEERING CO
INC

10641 FULTON COURT
RANCHO CUCAMONGA CA 91730
PETERSON CHASE GENERAL
ENGINEERING CONSTRUCTION INC
1792 KAISER AVENUE

IRVINE CA 92614-5706

AMERICAN CIVIL CONSTRUCTORS
WEST COAST INC

3701 MALLARD DRIVE

BENICIA CA 94510

POWELL CONSTRUCTORS

8555 BANANA AVENUE
FONTANA CA 92335

O DONNELL CONSTRUCTION INC

559 W COVINA BOULEVARD
SAN DIMAS CA 91773-2911

C C MYERS INC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948

FAX

FAX

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

949 252-0441
00615876
949 252-0266

707 746-8028
00526319
707 747-0593

909 356-8880
00858952
909 356-1299

909 394-4510
00772905
909 394-4750

916 635-9370
00331359
916 635-1527

SB

SB

SB

SB

SB

SB

PREF

PREF

PREF

PREF

PREF

PREF

CLAIMED

CLAIMED

CLAIMED

CLAIMED

CLAIMED

CLAIMED

5.

o\°



08-0L2504
08-RIV-60-8
03/05/09

860,330.00

903,088.64

BEADOR CONSTRUCTION COMPANY
INC

26320 LESTER CIRCLE

CORONA CA 92883

DEBRUIN CONSTRUCTION INC

P O BOX 1355
FRENCH CAMP CA 95231

951 674-7352
00720483
FAX 951 674-7495

209 462-5100
00818674
FAX 209 462-5101

ccC

SB
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PREF CLAIMED

PREF CLAIMED
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BIDDER ID NAME AND ADDRESS

LIST

0]

F

SUBCONTRACTORS

BID245
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03/11/09

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05 J P STRIPING INC
BEAUMONT CA

ITEMS 8 THRU 10,

12,

13 AND 28 THRU 31

(PARTIAL)
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LIST O F

BIDDER ID NAME AND ADDRESS

BID245

PAGE 4

03/11/09
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

06 DIVERSIFIED CONCRETE CUTTING INC
SPARKS NV

HARBER COMPANIES INC
SAN BERNARDINO CA

J P STRIPING INC
BEAUMONT CA

BIDDER ID NAME AND ADDRESS

ITEMS 16 AND 17

ITEM 14

ITEMS 8 THRU 10, 12, 13 AND 28 THRU 31

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03 J P STRIPING INC
BEAUMONT CA 92223

BIDDER ID NAME AND ADDRESS

ITEMS 8 THRU 10, 12, 13 AND 28 THRU 31 (PARTIAL)

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 BLASON INDUSTRIES INC
MONROVIA CA

ORANGE COUNTY STRIPING SERVICE INC
ORANGE CA

BIDDER ID NAME AND ADDRESS

ITEMS 11 AND 17

ITEMS 8 THRU 10, 12, 18 AND 28 THRU 31

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

08 HARBER COMPANIES INC
SAN BERNARDINO CA

J P STRIPING INC
BEAUMONT CA

ITEM 14

ITEMS 8 THRU 10, 12, 18 AND 28 THRU 32
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BIDDER ID NAME AND ADDRESS
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03/11/09

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 ARROW SIGNS ITEM 4 (PARTIAL)
TEMECULA CA
DIVERSIFIED CONCRETE CUTTING INC ITEMS 16 AND 17 (PARTIAL)
SPARKS NV
J P STRIPING INC ITEMS 8 THRU 10, 12 AND 28 THRU 31 (PARTIAL)
BEAUMONT CA
ROBERT PENNY ENTERPRISES ITEM 2 (PARTIAL)
SACRAMENTO CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07 BEADOR AND SON CONSTRUCTION COMPANY INC ITEMS 20, 24 AND 25
CORONA CA
DIVERSIFIED CONCRETE CUTTING INC ITEMS 16 AND 17
SPARKS NV
SUDHAKAR COMPANY INTERNATIONAL ITEMS 8 THRU 10, 12, 18 AND 28 THRU 33
RIALTO CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 CAL STRIPE INC ITEMS 8 THRU 10, 12, 18 AND 28 THRU 31

SAN BERNARDINO CA



08-0L2504 BID245

08-RIV-60-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/05/09 03/11/09
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 1,650.00 1,650.00
2 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 1,600.00 1,600.00
PREVENTION PLAN
3 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 900.00 900.00
4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 2,400.00 2,400.00
5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 53,000.00 53,000.00
6 120166 CHANNELIZER (SURFACE MOUNTED) EA 15 45.00 675.00
(LEFT IN PLACE)
7 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 4,900.00 9,800.00
8 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 3,540 1.25 4,425.00
STRIPE
9 150713 REMOVE PAVEMENT MARKING SQFT 22 5.25 115.50
10 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 4,890 1.05 5,134.50
11 041688 REMOVE CHIP SEAL CONTRAST TREATMENT SQFT 4,366 1.60 6,985.60
12 150722 REMOVE PAVEMENT MARKER EA 840 1.05 882.00
13 150730 REMOVE CHANNELIZERS EA 15 15.00 225.00
14 041689 REMOVE CONCRETE SURFACE SQFT 5,400 3.80 20,520.00
15 153223 REMOVE UNSOUND CONCRETE CF 595 13.00 7,735.00
16 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 29,256 .35 10,239.60
17 153235 CLEAN BRIDGE DECK SQFT 214,376 .11 23,581.36
18 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 5,000.00 5,000.00
19 041690 CORE TREATED BRIDGE DECK EA 34 50.00 1,700.00
20 511118 CLEAN EXPANSION JOINT LF 1,003 26.00 26,078.00
21 511124 RAPID SETTING CONCRETE (PATCH) CF 595 13.00 7,735.00
22 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 2,194 71.00 155,774.00
23 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 29,256 2.90 84,842.40
24 519081 JOINT SEAL (MR 1/2") LF 904 25.00 22,600.00
25 519088 JOINT SEAL (MR 1") LF 99 37.00 3,663.00
26 (F) 540102 TREAT BRIDGE DECK SQFT 214,376 .14 30,012.64
27 540108 FURNISH BRIDGE DECK TREATMENT MATERIAL GAL 2,386 55.50 132,423.00
28 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 22 26.00 572.00
29 840560 THERMOPLASTIC TRAFFIC STRIPE LF 9,380 .65 6,097.00
(SPRAYABLE)
30 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 450 2.70 1,215.00
31 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 390 4.60 1,794.00
32 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 1,550.00 1,550.00
SYSTEM ELEMENTS DURING CONSTRUCTION
33 999990 MOBILIZATION LS LUMP SUM 36,500.00 36,500.00

TOTAL 667,424.60



ITEM

WoOJOUTE WNRE

08-0L2504
08-RIV-60-8
03/05/09

5,000.

18.
55.
71.

18.
20.

56.
17.

500.
44,000.

698,631.80

SUMMARY

1,200.
52,087.

724,000.00

INING

BIDDERS
FOURTH
BID AMOUNT
3,000.00 3000
1,000.00 1000
1,000.00 1000
5,000.00 5000
105,000.00 105000
21.00 315
2,500.00 5000
1.00 3540
5.00 110
1.00 4890
.15 654
1.00 840
1.00 15
3.66 19764
10.00 5950
35 10239
.23 49306
5,000.00 5000
100.00 3400
13.00 13039
10.00 5950
83.00 182102
2.60 76065
20.00 18080
23.00 2277
22 47162
60.00 143160
6.00 132
.60 5628
3.00 1350
5.00 1950
500.00 500
48,000.00 48000
769,421.30

BID245
PAGE
03/11/09
FIFTH
BID AMOUNT
2,000.00 2000
1,200.00 1200
500.00 500
9,000.00 9000
45,000.00 45000
35.00 525
2,000.00 4000
1.40 4956
6.00 132
1.10 5379
1.00 4366
1.10 924
20.00 300.
8.00 43200.
60.00 35700.
.40 11702.
.15 32156.
3,000.00 3000.
65.00 2210.
15.00 15045.
60.00 35700.
75.00 164550.
2.80 81916.
30.00 27120.
34.00 3366.
.18 38587.
58.00 138388.
26.00 572.
70 6566 .
3.00 1350.
5.00 1950.
500.00 500.
52,000.00 52000.
773,862.28



08-0L2504 BID245
08-RIV-60-8 SUMMARY O F REMAINTING BIDDERS PAGE 8
03/05/09 03/11/09
ITEM SIXTH SEVENTH EIGHTH
BID AMOUNT BID AMOUNT BID AMOUNT
1 1,000.00 1000.00 4,200.00 4200.00 1,500.00 1500.00
2 1,500.00 1500.00 800.00 800.00 3,500.00 3500.00
3 1,000.00 1000.00 525.00 525.00 2,500.00 2500.00
4 2,487.10 2487.10 2,500.00 2500.00 6,000.00 6000.00
5 60,000.00 60000.00 89,690.00 89690.00 87,000.00 87000.00
6 50.00 750.00 35.00 525.00 200.00 3000.00
7 2,500.00 5000.00 5,250.00 10500.00 4,000.00 8000.00
8 1.40 4956.00 1.25 4425.00 1.50 5310.00
9 2.00 44.00 10.00 220.00 3.00 66.00
10 75 3667.50 1.00 4890.00 1.75 8557.50
11 2.50 10915.00 3.00 13098.00 25 1091.50
12 2.70 2268.00 1.00 840.00 3.00 2520.00
13 10.00 150.00 14.00 210.00 200.00 3000.00
14 2.00 10800.00 7.00 37800.00 2.75 14850.00
15 80.00 47600.00 70.00 41650.00 48.00 28560.00
16 .20 5851.20 25 7314.00 25 7314.00
17 .20 42875.20 .25 53594.00 .20 42875.20
18 2,000.00 2000.00 5,000.00 5000.00 3,000.00 3000.00
19 65.00 2210.00 370.00 12580.00 65.00 2210.00
20 5.00 5015.00 10.00 10030.00 15.00 15045.00
21 80.00 47600.00 97.00 57715.00 55.00 32725.00
22 96.00 210624.00 72.00 157968.00 81.50 178811.00
23 .85 24867.60 1.00 29256.00 3.75 109710.00
24 15.00 13560.00 37.00 33448.00 25.00 22600.00
25 18.00 1782.00 42.00 4158.00 28.00 2772.00
26 23 49306.48 .25 53594.00 .19 40731.44
27 77.00 183722.00 55.00 131230.00 70.00 167020.00
28 3.00 66.00 29.00 638.00 5.00 110.00
29 65 6097.00 .65 6097.00 1.00 9380.00
30 3.00 1350.00 2.80 1260.00 4.00 1800.00
31 6.00 2340.00 5.00 1950.00 7.00 2730.00
32 1,000.00 1000.00 2,625.00 2625.00 1,800.00 1800.00
33 83,530.00 83530.00 80,000.00 80000.00 87,000.00 87000.00
TOT 835,934.08 860,330.00 903,088.64




